

Hamilton, Cheri

From:
Sent:
To:
Subject:

Allen, Craig L
Tuesday, May 06, 2014 3:28 PM
Hamilton, Cheri
RE: Estimate for 400 and 500 Blocks of N 34th Street

Councilwoman Hamilton,

Below are the two estimates you requested.

SR#	
LOCATION	400 Block of N. 34th Street
REQUESTED BY	D-5
RATE	
DATE SENT	5/6/2014
ESTIMATE BY	CA
MEASUREMENTS/COMMENTS	298 SY S/W's. 30' of curb. 3 utility cabs that will need adjusting. 20 SF of Detectable Pavers. 36 SY of D/W.
ESTIMATE AMOUNT	\$26,698.00

Estimate is valid for 90 days from date sent. Any requests after 90 days will require re-inspection.

SR#	
LOCATION	500 Block of N. 34th Street
REQUESTED BY	D-5
RATE	
DATE SENT	5/6/2014
ESTIMATE BY	CA

MEASUREMENTS/COMMENTS	475 SY S/W's. 75' of curb. 4 utility cabs that will need adjusting. 50 SF of Detectable Pavers. 22 SY of D/W. 6 tree removals. 6 cubic yard of concrete retaining wall.
ESTIMATE AMOUNT	\$54,242.40

Estimate is valid for 90 days from date sent. Any requests after 90 days will require re-inspection.

If you have any further questions please let me know,

Craig Allen

Engineer I
Louisville Metro Government
Public Works and Assets
444 S. 5th Street Suite 400
Louisville, KY 40202
Office: (502)574-6159
Fax: (502)574-4129
Email: Craig.Allen@louisvilleky.gov

From: Hamilton, Cheri
Sent: Friday, May 02, 2014 11:41 AM
To: Allen, Craig L
Subject: RE: Estimate for 400 and 500 Blocks of N 34th Street

Can you break out the cost estimate for just the west side of N. 34th St. in the 400, and then the 500 block, as well?

From: Allen, Craig L
Sent: Thursday, May 01, 2014 11:53 AM
To: Hamilton, Cheri
Subject: Estimate for 400 and 500 Blocks of N 34th Street

Dear Councilwoman Hamilton,

I have been working on the estimate for this sidewalk installation since we first spoke about it. The only missing piece of the estimate has to do with installing crosswalks for these blocks but I wanted to go ahead and send you something since I won't have the crosswalk estimates from traffic until the end of next week. The current proposed estimate for the 400 and 500 blocks of N. 34th St. would include the following: sidewalk where needed on both sides of the 500 block, needed, moving utility caps, moving a stop sign, installing a retaining wall, and removing eight different trees. The only thing that this estimate doesn't include is three crosswalks at the three stop signs on these two blocks.

SR#	
LOCATION	400 and 500 Blocks of N. 34th Street
REQUESTED BY	D-5
RATE	
DATE SENT	4/22/2014
ESTIMATE BY	CA
MEASUREMENTS/COMMENTS	771 SY S/W's. 117' of curb. 8 utility cabs that will need adjusting. 70 SF of Detectable Pavers. 58 SY of D/W. 8 trees.
ESTIMATE AMOUNT	\$83,268.00

Estimate is valid for 90 days from date sent.
Any requests after 90 days will require re-inspection.

The following pictures are to help visualize the project limits.

This is the 500 Block of N 34th St. The circles are for the only sidewalks on both sides of the street.



This is the 400 Block of N 34th St. As you can see there is sidewalk all along the east side of 34th St. but there is only one patch of sidewalk on the other side of the road.



If you have any further questions please ask,

Craig Allen

Engineer I

Louisville Metro Government

Public Works and Assets

444 S. 5th Street Suite 400

Louisville, KY 40202

Office: (502)574-6159

Fax: (502)574-4129

Email: Craig.Allen@louisvilleky.gov