

2016 Tentative Mowing Schedule

- ROW Mowing Metro East and West Districts
 - Mowing 1 (April 14th)
 - Mowing 2 (June 13th)
 - Mowing 3 (August 1st)
 - Mowing 4 (September 26th)

- ROW Mowing State Roads
 - Mowing 1 (April 14th)
 - Mowing 2 (June 13th)
 - Mowing 3 (August 1st)
 - Mowing 4 (September 26th)

- Odd Lots Mowing
 - Mowing 1 (April 18th)
 - Mowing 2 (May 23rd)
 - Mowing 3 (June 20th)
 - Mowing 4 (August 1st)
 - Mowing 5 (October 10th)

In the event climatic conditions either limit or enhance the growth of vegetation, Metro Public Works may either reduce or increase the number of Right-of-Way Mowing cycles. Metro Public Works may require that a partial Mowing cycle be performed at the unit bid price for Right-of-Way Mowing. The mowing cycle list above is not to be considered guaranteed work and may be altered as needed by Metro Public Works. Contractor payments will only be made for actual work directed and performed.

In the event there is a construction project in progress, or if a construction project is awarded during the Right-of-Way Mowing contract period, which interferes with Right-of-Way Mowing Operations, the construction Contract will have priority. No claim will be allowed for interruptions to the Right-of-Way Mowing Contractors' schedule or operations.

The Public Works Supervisor/Inspector may direct the right-of-Way Mowing Contractor to perform Right-of-Way Mowing Operations on an area previously skipped due to the construction Contractors' operations and no additional compensation will be allowed for moving back to accomplish this work.

A full cycle or cycles on specific segment or route may be deleted from this contract by the Public Works Supervisor/Inspector due to the operations of the construction Contractor without invalidating the remainder of this contract. No additional compensation will be made to the Right-of-Way Mowing Contractor for anticipated profit on such elimination of a cycle.