


SITE 5 CHURCHHILL DOWNS

VICINITY MAP NOT TO SCALE

## AREA OF DISTURBANCE = 0.318 ACRES

EXISTING IMPERVIOUS AREA	41,095 SQ.FT.	
INCREASE IMPERVIOUS AREA	1,889 SQ.FT.	
TOTAL IMPERVIOUS AREA	42,984 SQ.FT.	
4.6% INCREASE	-	_

### RECAPITULATION



EXISTING FOOTPRINT 25,267 SQ.FT. PROPOSED FOOTPRINT 8,192 SQ.FT. 32% INCREASE 33,459 SQ.FT

BUILDING DATA - STABLE 772 SQ. FT. 1.54 (GROSS)

THE EXISTING PARKING LEASE AGREEMENT BETWEEN THE KENTUCKY DERBY MUSEUM AND CHURCHILL DOWNS/LOUISVILL METRO GOVERNMENT FOR 228 PARKING SPACES SHALL BE MODIFIED TO MEET THE MINIMUM REQUIREMENTS FOR THE

PROPOSED MUSEUM EXPANSION, A TOTAL OF 260 PARKING SPACES. SAID AGREEMENT SHALL BE TO THE SATISFACTION OF PLANNING COMMISSION'S LEGAL COUNSEL. 4 SHORT-TERM SPACES PROVIDED

### GENERAL NOTES

- 1. INGRESS/EGRESS FOR PEDESTRIANS, VEHICLES, AND PARKING PROVIDED UPON ADJACENT CHURCHILL DOWNS FACILITIES.
- 2. A VARIANCE HAS BEEN REQUESTED FOR THE ENCROACHMENT OF THE PROPOSED BUILDINGS IN TO THE REQUIRED 20' SIDE/REAR SETBACK WITHIN
- 3. A LANDSCAPE WAIVER HAS BEEN REQUESTED TO ELIMINATE THE REQUIRED 35' LANDSCAPE BUFFER AREA FOR C-2 ZONING ADJACENT TO R-6 ZONING.

- 1. THE EXISTING UTILITIES SHOWN ARE APPROXIMATE. THE EXISTING UTILITIES ARE SHOWN PER REFERNCE SURVEY SHEET R1.1 BY H.E. RUDY CONSULTING ENGINEERS & LUCKETT/FARLEY ARCHITECTS DATED 5/7/99 PROVIDED BY SITE ARCHITECT HUBBOCH & CO. ARCHITECTURE. CONTRACTOR TO VERIFY LOCATION AND ELEVATION OF ALL EXISTING SITE UTILITIES PRIOR TO CONSTRUCTION.
- 2. THE EXISTING UTILITIES SHOWN ARE APPROXIMATE. THE CONTRACTOR SHALL CONTACT "BUD" @ 1-800-752-6007 FOR LOCATION OF UNDERGROUND UTILITIES BEFORE EXCAVATION BEGINS.
- 3. THE CONTRACTOR SHALL LOCATE EXISTING ACTIVE UTILITIES IN THE WORK AREA AND PROVIDE ADEQUATE MEANS OF SUPPORT AND PROTECTION DURING
- 4. CONTRACTOR SHALL COORDINATE ANY DISRUPTION OF ACTIVE UTILITY SERVICE WITH THE OWNER, CONSTRUCTION MANAGER AND UTILITY COMPANY. 5. CONTRACTOR SHALL COORDINATE WITH ELECTRIC CO. FOR TEMPORARY AND
- 6. CONTRACTOR SHALL UNCOVER ALL TIE-IN POINTS AND CROSSINGS PRIOR TO BEGINNING SITE CONSTRUCTION..
- 7. THE CONTRACTOR SHALL COORDINATE WITH THE OWNER TO CONTACT THE UTILITY COMPANIES AND ENSURE THAT EXISTING UTILITIES HAVE BEEN 8. THE CONTRACTOR SHALL MAKE EVERY EFFORT TO LOCATE EXISTING INACTIVE ON-SITE UTILITIES THAT REQUIRE REMOVAL IN THIS BID PACKAGE.
- 9. COORDINATE WITH ARCHITECT FOR ANY NEEDED ADDITIONAL REMOVAL OF

- 1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PLACEMENT OF SOIL EROSION CONTROL MEASURES PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL MAINTAIN THE EROSION CONTROL MEASURES THROUGHOUT THE CONSTRUCTION PERIOD TO PREVENT EROSION OF SOIL AND ENTRY OF SOIL-BEARING WATER ON TO ADJACENT PROPERTIES AND INTO THE PUBLIC STORMWATER FACILITIES.
- 2. ADJUSTMENTS AND/OR ADDITIONS TO THE PLACEMENT OF EROSION CONTROL MEASURES MAY BE NECESSARY IN THE FIELD. THIS SHALL BE DONE BY THE CONTRACTOR AT THE DIRECTION OF THE OWNER OR THE CONSTRUCTION
- 3. EXCAVATION AND DISPOSAL OF MATERIAL, SHALL BE DONE IN ACCORDANCE WITH FEDERAL, STATE AND LOCAL LAWS, CODES AND ENVIRONMENTAL REGULATIONS.
- 4. ALL DISTURBED AREAS OUTSIDE OF PAVEMENT TO BE REGRADED FOR POSITIVE
- 5. COORDINATE WITH MECHANICAL CONTRACTOR ON EXISTING & PROPOSED

# UTILITIES WITH NEW BUILDING/EQUIPMENT CONSTRUCTION AREA.

KENTUCKY DERBY MUSEUM CORPORATION 704 CENTRAL AVENUE LOUISVILLE, KY. 40208 D.B. 7847, PG. 764 TAX BLOCK 51G, LOT 5

18 DEVPLAN 1 0 3 5 18 VARIANCE 1 0 3 7

JOB NO. 2017-39 706-CIVIL-RDDDP2.DWC

REVISED DETAILED DISTRICT DEVELOPMENT PLAN