AGREEMENT BETWEEN
THE COMMONWEALTH OF KENTUCKY TRANSPORTATION CABINET
AND
LOUISVILLE METRO GOVERNMENT
4TH STREET FROM CHESTNUT TO BROADWAY
FED PROJ#4001-004D/AUTH# 91487
CONTRACT# 1600003726/ITEM# 05-03208
PROJECT AWARD: $1,521,420
AUTHORIZED AMOUNT: $1,521,420

This AGREEMENT is made and entered into by and between the Commonwealth of Kentucky,
Transportation Cabinet, hereinafter the "CABINET" and the Louisville Metro Government, hereinafter the
"RECIPIENT".

WITNESSETH:

WHEREAS, the Federal Highway Administration (FHWA), through the CABINET, has approved
$1,521,420 in federal funding for the 4th Street from Chestnut to Broadway hereinafter the “PROJECT”,
known as Federal Project Number 4001-004D and the applicable Catalog of Federal Domestic Assistance
number is 20.205-Highway Planning and Construction,

WHEREAS, the Federal-aid Highway Program is a State Administered Reimbursement Prograrﬁ
and the RECIPIENT shall carry out this PROJECT in accordance with applicable Federal and State laws
and regulations including all of Title 49 United States Code (USC), Title 23 United States Code (USC), 49
Code of Federal Regulations (CFR), 23 Code of Federal Regulations (CFR), and 2 CFR 200,

WHEREAS, the RECIPIENT must comply with applicable CABINET policies and procedures,

WHEREAS, Federal-aid projects are to serve a public purpose, the RECIPIENT is responsible for
maintaining any real property or facilities improved pursuant to the PROJECT on a non-profit basis,

WHEREAS, the RECIPIENT shall refer to the Federal-Aid Project Development Guide for Local
Public Agencies, hereinafter the “GUIDE”, and any future revisions for assistance in complying with this
AGREEMENT,

WHEREAS, the RECIPIENT shall outline, undertake, and complete the work as described in the
Scope of Work and Budget Summary (Attachment A) in accordance with the terms and conditions of this
AGREEMENT, and consistent with the FHWA Contract Administration Manual, the CABINET/FHWA
Stewardship Agreement, FHWA Form 1273 and all applicable State and Federal laws and regulations,

WHEREAS, the RECIPIENT shall demonstrate and shall maintain adequate staff, provide delivery
systems, and sufficient accounting control to complete the PROJECT in accordance with all Federal and
State laws and regulations addressed herein, and

WHEREAS, the RECIPIENT has agreed to provide a minimum of 20% matching funds and to
accept responsibility for all administration, staffing, maintenance and operation costs for the Project as
identified under this AGREEMENT;

NOW THEREFORE, in consideration of the mutual covenants and agreements herein set forth, the
CABINET and the RECIPIENT hereby agree as follows:

Section 1. Scope of Work & Budget Summary. It is understood that the PROJECT will enhance
the transportation system as further described in the Scope of Work and Budget Summary (Attachment A,
attached hereto and made a part of this AGREEMENT). In the Scope of Work and Budget Summary, the
RECIPIENT is to include detailed expectations, individual activities, estimates, and a schedule with
milestones which the CABINET will use as checkpoints for the PROJECT. Further, the RECIPIENT is to
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define the roles, responsibilities, and authorities of the various entities and/or organizational units with
regard to the project development and project delivery processes specific to this PROJECT in the Scope
of Work and Budget Summary.

The RECIPIENT shall identify and provide a point of contact, including adequate contact
information, for who shall be responsible to manage this PROJECT on the RECIPIENT's behalf, submit the
Scope of Work and Budget Summary to the CABINET, and be responsible for ensuring that the RECIPIENT
adheres to all terms and conditions of this AGREEMENT. The RECIPIENT shall have final design plans,
specifications, and a total estimate prepared by a Professional Engineer licensed to practice in the
Commonwealth of Kentucky and approved by the CABINET prior to any construction. The Project
Development Checklist (LPA-PDC) (Appendix 1 of the GUIDE) shall be submitted by the RECIPIENT and
certified by the CABINET prior to construction.

Section 2. Effective Date of Agreement and Term of Eligible Reimbursement. It is understood the
effective date of this AGREEMENT is the date the AGREEMENT is signed by the Secretary of the
CABINET. After execution of the AGREEMENT, the CABINET will return a copy of the AGREEMENT to
the RECIPIENT and issue a Notice to Proceed to begin work on a particular Phase of the PROJECT.
Expenditures made prior to the effective date of the AGREEMENT and before the Notice to Proceed for the
particular Phase covering the expenditure shall not be eligible for reimbursement. The Term of Eligible
Reimbursement under this AGREEMENT shall end 6/30/2019 unless that Term is extended or amended
by written agreement in accordance with the provisions of KRS 45A and CFR Part 200 as to period of
performance. Any and all funding obligated for any Phase of this PROJECT defined by the original Scope
of Work and authorized changes shall be available to reimburse the RECIPIENT for eligible work activities
completed and costs incurred after the effective date of this AGREEMENT and the Notice to Proceed
covering that Phase of the PROJECT. If the PROJECT cannot be completed during the Term of Eligible
Reimbursement under this AGREEMENT, the RECIPIENT must provide justification why the PROJECT
end date should be extended and identify the new Term of Eligible Reimbursement being requested.

Section 3. Funding Out Provision. The CABINET may terminate this contract if funds are not

appropriated to the contracting agency or are not otherwise available for the purpose of making payments
without incurring any obligation for payment after the date of termination, regardless of the terms of the
contract. The CABINET shall provide the RECIPIENT thirty (30) calendar days written notice of termination
of the contract.

This AGREEMENT is contingent upon the continued availability of appropriated Federal funding.
If the funding appropriated for any Phase of the PROJECT becomes unavailable for any reason including
the Kentucky General Assembly’s failure to appropriate the funding, by operation of law or as the result of
a reduction in Federal funding, further reimbursement of PROJECT expenditures may be denied, the
PROJECT may be cancelled, the timeline extended or the scope amended by the CABINET either in whole
or in part without penalty. Denial of further reimbursement, PROJECT cancellation, extension or

amendment because of an interruption in the appropriated funding is not a default or breach of this
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AGREEMENT by the CABINET nor may such denial, cancellation, extension or amendment give rise to

any claim against the CABINET.
Section 4. Duration of Project. It is understood and agreed by the parties hereto that the Scope of

Work shall be completed within the period set forth herein under Section 2. In the event the RECIPIENT
fails to perform the Scope of Work within the time allotted, or at any time the RECIPIENT fails to maintain
adequate staff, project delivery systems, or sufficient accounting control, the CABINET reserves the right
to cancel further reimbursements related to the PROJECT under the AGREEMENT. In the event the
CABINET denies further reimbursement under this section, the RECIPIENT shall refund all reimbursements
made by the CABINET to the RECIPIENT under this AGREEMENT.

Section 5. Project Funding. It is expressly understood that Federal funding for this PROJECT is
being provided by the Federal Highway Administration (FHWA) through the CABINET, specifically through
the Catalog of Federal Domestic Assistance program number 20.205, Highway Planning and Construction.
The Federal share of the total cost of this AGREEMENT shall not exceed $1,521,420 (the amount indicated
on Attachment A) unless otherwise approved in writing by the CABINET with the concurrence of FHWA. If
the RECIPIENT completes the PROJECT for less than this amount, the remaining funds may only be used
by the RECIPIENT upon written agreement of the CABINET and may only be used for eligible PROJECT
costs within the original PROJECT scope. Unless otherwise stated, the funding for the PROJECT shall be
authorized in Phases and no reimbursement shall be considered for expenditures made before a Notice to

Proceed for that Phase has been received. Reimbursement requests will be considered only for and up to
the funding amount and type of work described in the approved Scope of Work and Budget and authorized
by the Notice to Proceed for that Phase. The RECIPIENT has agreed to accept up to $1,521,420 in Federal
reimbursement funding available as authorized in Phases for eligible PROJECT costs and shall be
responsible for any costs in excess of $1,521,420 necessary for completion of the approved Scope of Work
and any authorized changes to the PROJECT.

The RECIPIENT shall pay all PROJECT expenses and only upon meeting all terms and conditions
of this AGREEMENT will be eligible to receive Federal reimbursement funding. All charges to the
PROJECT shall be supported by properly executed invoices, contracts, vouchers, or monthly employment
data evidencing in proper detail the nature and propriety of the charge. The CABINET or FHWA may
require additional documentation at their discretion.

Section 6. Allowable Costs. Funding may be used for restoration, repair, construction and other

activities eligible under the Surface Transportation Program (STP) as defined within 23 USC 133(b).
Funding may also be used for passenger and freight rail transportation and port infrastructure projects
eligible for assistance under subsection 23 USC 601(a)(8). The PROJECT costs referred to in this
AGREEMENT shall be those costs included in the Scope of Work (Attachment A) and submitted to the
CABINET on the Reimbursement Request Form. The RECIPIENT shall follow 2. CFR 200.

The RECIPIENT is responsible for adhering to all Federal and State laws and regulations listed in
this AGREEMENT and all documents referred to herein. Reimbursement by the CABINET shall not be
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provided to the RECIPIENT if any requirements listed within 23 CFR 123 are not met. The CABINET shall
reimburse the RECIPIENT upon request by the RECIPIENT providing proof of payment through appropriate
documentation, which includes but is not limited to the following: work progress completed to date,
expenses, cancelled checks, bank statements, verified affidavits, and employment reports. The
RECIPIENT shall also certify the work shown on the invoice has been performed in accordance with the
terms of this AGREEMENT and approved plans and specifications, the cost(s) shown are verified and are
true and correct, and the request for reimbursement in no way represents any degree of duplication of
payments that have or will be received from other funding sources. This formal letter must be signed by
the designated project manager for the RECIPIENT in responsible charge.

Reimbursement by the CABINET is also subject to the provisions of Sections 33 and 36 hereof.
The CABINET or FHWA reserves the right to require additional documentation.

Section 7. Reportina and Monitoring The RECIPIENT shall maintain and com ply with all reporting
requirements outlined by the CABINET and FHWA.

This Federal-aid project is subject to the reporting requirements contained in the Federal Funding

Accountability and Transparency Act (Transparency Act) of 2006 and its associated amendments. The
Transparency Act requires entities receiving Federal awards such as Federal contracts, sub-contracts,
grants and sub-grants, to disclose certain information. This Agreement is subject to 31 USC 6101, 2 CFR
170, and 2 CFR Subtitle A, Chapter | and Part 25. The CABINET may require that the RECIPIENT
provide a completed Federal Funding Accountability and Transparency Act form prior to execution of this
Agreement.

The making, recording and reporting of any purchases shall be undertaken in accordance with the
requirements of KRS 45A and applicable federal guidelines. All checks, invoices, contract records,
vouchers, orders, purchasing documents, and monthly employment data pertaining in whole or in part to
the PROJECT shall be clearly identified and readily accessible. The RECIPIENT shall permit the CABINET
and/or FHWA to conduct periodic site visits to ascertain compliance with Federal and State laws and
regulations. The RECIPIENT shall maintain financial records for three years after the latest of project
completion, the execution of the Project Closure Form by KYTC, Final Acceptance and final reimbursement.

Section 8. Environmental Requirements. With the advice and assistance of the CABINET, the

RECIPIENT shall ensure that all applicable environmental requirements are met including the preparation
of appropriate environmental documentation prepared pursuant to the National Environmental Policy Act
(NEPA) of 1969 addressing the social and environmental effects of the proposed PROJECT. Adequate
resources must be devoted to ensuring that all applicable environmental reviews under NEPA are
completed on an expeditious basis and that the shortest existing applicable process under NEPA shall be
utilized. Compliance with NEPA, Section 4(f) of 49 USC 303, Section 106 of the National Historic
Preservation Act, Sections 401 and 404 of the Clean Water Act, Section 7 of the Endangered Species Act,
and any other applicable environmental laws and regulations must be received to permit funding
authorization by the FHWA. Specifically, Phase | design activities will be allowed to proceed without a valid
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environmental document; however, the commencement of any Phase |l design, right-of-way acquisition,
utility relocation, or construction activities shall not be permitted prior to approval of the appropriate
environmental document. Federal funds will be available for reimbursement of construction costs upon
successful completion of design activities.

Section 9. Land Acquisition. Should the PROJECT require the acquisition of any interest in real
property by the RECIPIENT; the RECIPIENT must comply with the Uniform Relocation Assistance and
Real Property Acquisition Policies Act of 1970 (49CFR part 24), State Law and KYTC Division of Right of
Way & Utilities Guidance Manual and the RECIPIENT does not have the authority to acquire property by
eminent domain, the applicability of the Uniform Relocation Assistance (URA) and Real Property
Acquisitions Policies Act, 49 CFR Part 24 (as amended) shall be limited to the following requirements: (1)
Prior to making an offer for the property, the property owner shall be advised in writing that should

negotiations fail to result in an amicable agreement, the RECIPIENT will not be able to acquire the property,
and (2) The property owner shall be informed in writing of what the RECIPIENT believes to be the fair
market value of the property based upon a fair market value appraisal approved by the CABINET, Division
of Right-of-Way and Utilities prior to any offer by the RECIPIENT.

The RECIPIENT shall ensure that all real property acquisition, relocation assistance, and property
management are completed in a fair, equitable and approved manner consistent with all State and Federal
laws and regulations governing the acquisition of real property for public use using State or Federal highway
funding. (1) The RECIPIENT shall either adopt in writing the CABINET’s written Policies and Procedures
for Right of Way Acquisition and Relocation Assistance or present its own written Policies and Procedures
for approval by the CABINET's Division of Right of Way and Utilities and, if applicable, the FHWA. (2) The
RECIPIENT shall conduct all appraisals and appraisal reviews using personnel meeting the CABINET's
minimum qualifications and listed on the CABINET's pre-qualified appraiser and reviewer list. (3) If the
RECIPIENT chooses to use an acquisition consultant on all or any portion of the PROJECT, the selection
of the consultant shall be in accordance with the CABINET's Division of Right of Way Guidance Manual.
(4) All appraisals must be reviewed and approved by the CABINET's Central Office review appraisers,
failure to do so will result in the PROJECT being ineligible for reimbursement. (5) The RECIPIENT shall
provide property management in accordance with approved procedures and be responsible for the
abatement of any asbestos containing materials and removal of contaminated soils pursuant to applicable
State and Federal laws and regulations. (6) The RECIPIENT shall provide the CABINET and, when
applicable, FHWA, necessary assurance that all real property has been acquired and all displaced
individuals, businesses, non-profit organizations and farms have been offered relocation assistance
according to applicable State and Federal laws and regulations. (7) The RECIPIENT shall provide the
CABINET, and when applicable, FHWA, necessary documentation for review and approval at various
stages of the acquisition process, as described in the CABINET'’s Right of Way Relocation Assistance

Guidance Manual.
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The CABINET shall: (1) Review all appraisal reports to ensure proper appraisal practice and
procedures as well as compliance with State and Federal laws and regulations, and (2) Approve the final
value conclusion through the Director, Division of Right of Way and Utilities.

The RECIPIENT shall provide to the CABINET the following information on each parcel of real
property to be acquired:

e Atitle opinion for the Property,

e Anaccurate legal description and plat delineating the shape and location of the Property to be

acquired, (/n accordance to KYTC Division of Design Specifications)

e The total area of the Property,

e The Property interest to be acquired

Should the acquisition of real property result in the displacement of a tenant-occupant, such
displacement shall be subject to the requirements of the URA, as set out in implementing regulations 49
CFR Part 24. A displaced tenant shall be eligible for moving expenses and any other relocation expenses
for which they might qualify.

Section 10. Restrictive Easements. The RECIPIENT acknowledges that the CABINET will require

the placement of a restrictive easement approved by and in favor of the CABINET in the chain of title of
any real property acquired or improved pursuant to the PROJECT in favor of the CABINET. If the Owner
of any real property acquired or improved pursuant to the PROJECT is different from the RECIPIENT, then
the Owner shall sign and be made a party to this AGREEMENT and the Owner hereby acknowledges,
covenants and consents to the placement of a restrictive easement for perpetual maintenance of the
property acquired or improved pursuant to the PROJECT in the chain of title in favor of the CABINET prior
to final reimbursement by the CABINET.

Section 11. Reimbursable Utility Relocations. When conducting a utility relocation, KRS 177.035

and KRS 179.265 determine the necessity of payment on behalf of the utility company in question. When
law requires the reimbursement of the work, the cost of constructing the most economical type of facilities
that satisfactorily meet the service requirements of the former facilities is negotiated, and an agreement is
executed between the project development party and the utility company. Utility relocations shall be
designed by the utility company and shown on the PROJECT’s survey and general plan sheets. The
impacted utility company, with its regular construction or maintenance personnel, and/or with an approved
contractor or subcontractor, will furnish all engineering, administration, labor, and materials to make and
complete all necessary adjustments of its facilities to accommodate the PROJECT. The project
development party shall inspect the relocation and document the proper installation of the facilities. If it is
determined that the utility relocation work is best conducted within the PROJECT's construction contract,
the party responsible for the PROJECT construction will negotiate, execute the agreement, and inspect the
relocation work, under direct advisement of the project development party. If a conflict of interest arises
between the obligated party and a utility company, the unobligated party shall intercede to provide the utility

coordination.
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Section 12. Non-Reimbursable Utility Relocations. When KRS 179.265 indicates the work is not
reimbursable, the utility company shall design their relocation plan on the PROJECT's survey and general
plan sheets. The project development party shall perform a review and approval of the relocation per

agency policy and procedure. The project development party shall inspect the relocation and document
the proper installation of the facilities. If a conflict of interest arises between the obligated party and a utility
company, the unobligated party shall intercede to provide the utility coordination.

Section 13. General Railroad Coordination. The party obligated to execute the project
development portion of the PROJECT shall be charged with any railroad coordination for the PROJECT,
the execution of a contract with the impacted railroad and oversight of the execution. All work related to
the PROJECT shall be done in accordance with the CABINET's Standards, Specifications, Standard
Drawings, and Utilities and Rails Manual. Correspondence pertaining to railroad coordination may impact
both the project development and construction of the PROJECT. Therefore any and all correspondence

regarding railroad coordination activities must be provided to both contracted parties. The CABINET's
representative in such matter is the Central Office Rails Coordinator.

The project development party shall provide the following with the bid package for the PROJECT:
arailroad coordination note defining any and all special project terms and conditions due to the involvement
of the railroad company and an estimate of the PROJECT expenses for railroad coordination.

Section 14. General Utility Coordination. The party obligated to execute the project development
portion of the PROJECT shall be charged with the identification of utility facilities in conflict with the
PROJECT, the execution of a remedy for said conflict, and oversight of the execution. The CABINET

encourages dutiful consideration of utility avoidance via design considerations. When avoidance is
impossible, uneconomical or otherwise invalid, utility relocation is an acceptable remedy for conflict. All
work related to the PROJECT shall be done in accordance with the CABINET's Standards, Specifications,
Standard Drawings, and Ultilities and Rails Manual. Correspondence pertaining to utility coordination may
affect both the project development and construction of the PROJECT. Therefore any and all
correspondence regarding utility coordination activities must be provided to both contracted parties. The
CABINET's representative on these matters is the District Office Utility Supervisor.

The project development party shall provide the following upon full execution of the utility relocation
for the PROJECT: 3 sets of as-built plans for each utility company that completes facility relocation on the
project prior to the construction letting, a utility impact note defining the utilities identified in the PROJECT,
relocations that have been performed, incomplete relocations, and completion schedules for the incomplete
work.

Section 15. Permits and Licenses. The RECIPIENT is responsible for obtaining all permits and
licenses required to initiate, perform and complete all phases of the PROJECT in an appropriate and timely
manner. Per the CABINET/FHWA Stewardship Agreement, the PROJECT may require more involvement
from the FHWA.
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Section 16. Design and Construction Standards. All Federal and State design and construction
criteria for the type of work shall be followed, including but not limited to 23 CFR 625, the CABINET’s
Highway Design Manual, the CABINET's Standard Drawings, the CABINET’s Standard Specifications for
Road and Bridge Construction, the CABINET's Drainage Manual, the CABINET's Structural Design Manual,
the American Association of State Highway Transportation Officials’ (AASHTO) “Policy on Geometric
Design of Highways and Streets”, and the Institute of Transportation Engineers’ (ITE) Manual on Uniform
Traffic Control Devices (MUTCD). All work performed shall be in accordance with the most recent edition
of the CABINET's Standard Specifications for Road and Bridge Construction, as revised, and as provided
in Subsection 105.01 of said Specifications. All materials furnished shall be in accordance with Subsection

106 of said Specifications to include all CABINET List of Approved Materials. These standards,
specifications, and criteria are incorporated in this AGREEMENT by this reference.

Section 17. Consultant Selection. The RECIPIENT shall be responsible for all PROJECT design
activities, which may be completed either by the RECIPIENT's staff or a consultant. If the RECIPIENT

selects to perform the design work with internal staff, these costs will be eligible for an in-kind match if pre-
approved by the CABINET Administering Office. If the RECIPIENT selects to perform the work through a
consultant, the RECIPIENT, with the oversight and approval of the CABINET, shall be responsible for the
advertisement, selection, and contracting for consultant engineering and related services for the PROJECT
in compliance with the Federal requirements set forth in the Brooks Act, Public Law 92-582, the FHWA
policy outlined in 23 CFR 172, CABINET policies and procedures, the CABINET procurement policies, and
the Kentucky Model Procurement Code as defined within KRS 45A.730-750. This requires the use of a
Qualifications Based Selection (QBS) process for the selection of all engineering and related services. By
complying with KRS 45A.730-750, the required Federal provisions of the Brooks Act will be satisfied. All
plans and specifications must be prepared by a professional engineer or architect licensed in the
Commonwealth of Kentucky and prequalified by the CABINET to practice the type of work to be done. If
no CABINET prequalification category exists, a consultant must receive approval by the CABINET prior to
working on the PROJECT. The RECIPIENT may choose to enter into a letter agreement with a consultant
that has a statewide contract with the CABINET instead of going through the procurement process itself.
Section 18. Contractor Procurement. The RECIPIENT shall be responsible for all PROJECT
construction activities, which may be completed either by the RECIPIENT's staff or by a contractor. If the

RECIPIENT intends to use contractor services, the RECIPIENT shall be responsible for the advertisement,
opening of bids, selection, and contracting for contractor services for the PROJECT, with the concurrence
of the CABINET, in accordance with the Federal contract provisions listed in FHWA Form 1273 which take
precedence over the Kentucky Model Procurement Code provisions KRS 45A.343 and KRS 45A.345-460,
as well as KRS 424, 23 CFR 635, 23 USC 112. Bid proposals must be accepted for a minimum of 21 days
from the date of the first advertisement for award. Contractors and subcontractors must be pre-qualified by

the CABINET for the type of work prior to being awarded a contract. If no CABINET prequalification
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category exists, a contractor or subcontractor must receive the approval of the CABINET prior to working
on the PROJECT.

The RECIPIENT shall prepare an independent engineer's estimate in accordance with 23 CFR
630, Subpart B to compare against the contractors’ bids for reasonableness. The RECIPIENT shall
thoroughly review all bids and obtain concurrence from the CABINET prior to the award or the rejection of
any contract of bids for work or materials to be used on this PROJECT. Factors that should be considered
and documented in reviewing submitted bids are: a comparison of the bids against the engineer’s estimate,
the number of bids submitted, the distribution or range of bids received, the geographic location of bidders,
any potential savings from readvertising the PROJECT, a comparison of bids against other recent bids for
the same item or service, the urgency of the PROJECT, the number of times previously advertised or
contracted for, the current market conditions, a comparison of unit bids versus engineer's estimate unit
bids, the funding available. Determining whether the bids received are adequate involves considering any
critical safety improvements, emergency repair or replacement of damaged facilities, the opening of
otherwise completed facilities to traffic, furthering a phased construction schedule, or any other factors
deemed important by the CABINET or FHWA. Specific Federal requirements defined within 23 CFR 635
require that the award be made to the lowest responsive bidder meeting the criteria of responsibility

established by the CABINET.
Section 19. Contract Administration and Inspection It is understood that the RECIPIENT shall be

responsible for all aspects of administration, testing, and inspections to ensure the materials and
construction meet CABINET specifications and Federal quality assurance specifications referenced in 23
CFR 637 and 23 CFR 635.105 (a) or (b). This includes providing daily on-site inspection of contractor work
activities and prompt processing all of the paperwork associated with the construction contract, including
any change orders. The RECIPIENT must receive prior written CABINET approval for all change orders,
but such approval shall not increase the funding obligated to the RECIPIENT under this AGREEMENT or
otherwise.

The RECIPIENT shall use the most recent edition of the CABINET's Regional Highway and Bridge
Construction Inspection advertisement for construction inspectors, or must receive CABINET approval to
submit an Alternative Construction Inspection Plan. If the RECIPIENT does not have adequate staff to
perform this work, the RECIPIENT may hire a consultant or enter into an agreement with another
governmental agency to provide these services. The CABINET must review and approve the Construction
Engineering and Inspection agreement and the agreement with the service provider and a copy of both in
the PROJECT file as required by FHWA. If the RECIPIENT elects to hire a consultant, the RECIPIENT
must ensure that the consultant staff is competent in construction inspection and performs all work under
the direct supervision of a registered professional engineer or architect licensed in the Commonwealth of
Kentucky. The use of a consultant does not relieve the RECIPIENT of ultimate responsibility for the proper

administration and inspection of the construction. If a consultant is used to provide inspection services, the
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RECIPIENT must also provide an appropriately certified and licensed RECIPIENT employee to be in
responsible charge of the PROJECT and oversee the inspections.

When an Alternative Construction Inspection Plan is submitted, the RECIPIENT must ensure
sufficient quantity and quality are delivered and that proper inspection documentation is maintained. The
Alternative Construction Inspection Plan must be performed under the supervision of a Professional
Engineer licensed in the State of Kentucky, include credentials and experience of inspectors, indicate
testing consistent with the CABINET’s Sampling Manual, detail the frequency, who will be responsible, and
what will be included in reports, and coordinate with the CABINET's construction inspector.

The CABINET and/or the FHWA may conduct an announced or unannounced field review of the
PROJECT at any time. This field review is intended to verify conformance with all laws, regulations, and
policies applicable to the Federal-aid Highway Program and provide assistance to the RECIPIENT where
necessary.

Section 20. Davis-Bacon and Related Acts. The 1931 Davis-Bacon Act (prevailing Federal wage)
requires the RECIPIENT of all Federal-aid construction projects to comply with contractor and subcontractor

payment rates and fringe benefits as determined by the Secretary of Labor for corresponding classes of
laborers and mechanics engaged on similar construction, alteration, and/or repair of public buildings or
public works, painting, or decorating projects in the locality. Specific wage rates shall be included in the
construction contract between the RECIPIENT and the contractor, which must also include a contract
provision that overrides the general applicability provisions in Form FHWA-1273, Sections IV and V.
Section 21. The Contract Work Hours and Safety Standards Act. During the construction of the
PROJECT, the RECIPIENT shall comply with the Contract Work Hours and Safety Standards Act which

contains weekly (after 40 hours) overtime pay requirements and applies to most Federal contracts which
may require or involve the employment of laborers and mechanics, including watchmen and guards.
Section 107 of the Act provides health and safety standards on covered construction work which are
administered by the Occupational Safety and Health Administration (OSHA). The RECIPIENT shall refer
to the Contract Work Hours and Safety Standards Act for the requirements under this provision.

Section 22. The Copeland "Anti-Kickback" Act. The RECIPIENT shall comply with the "Anti-
Kickback" section of the Copeland Act, which makes it punishable to induce any person working on a
Federally funded or assisted construction project to "give up any part of the compensation to which he is
entitled under his contract of employment." The RECIPIENT shall refer to the Copeland Act for the

requirements under this provision.

Section 23. Title VI - Civil Rights Act of 1964. The RECIPIENT shall comply with all requirements
imposed by Title VI of the Civil Rights Act of 1964 (78 Stat. 252), the Regulations of the United States
Department of Transportation issued thereunder (CFR Title 49, Subtitle A, Part 21), and the assurance by

the RECIPIENT pursuant thereto, including prohibition regarding discrimination.
Section 24. Equal Employment Opportunity (Equal Opportunity Act of 1972). In connection with
the execution of this AGREEMENT, the RECIPIENT shall take affirmative action and not discriminate
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against any employee or applicant for employment to ensure that applicants are employed, and that
employees are fairly treated during their employment. Such actions shall include, but not be limited to the
following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection of training including apprenticeship.
The RECIPIENT shall incorporate the foregoing requirements of this paragraph in all subcontracts for
services covered by this AGREEMENT.

Section 25. Non Discrimination (Executive Order 11246). Discrimination (because of race, religion,

color, national origin, sex, sexual orientation, gender identity, age, or disability) is prohibited. This section

applies only to contracts utilizing federal funds, in whole or in part. During the performance of this contract,

the RECIPIENT agrees as follows:
a. The RECIPIENT will not discriminate against any employee, applicant, contractor or consultant
for employment because of race, religion, color, national origin, sex. sexual orientation, gender
identity, or age. The RECIPIENT further agrees to comply with the provisions of the Americans with
Disabilities Act (ADA), Public Law 101-336, and applicable federal regulations relating thereto
prohibiting discrimination against otherwise qualified disabled individuals under any program or
activity. The RECIPIENT agrees to provide, upon request, needed reasonable accommodations.
The RECIPIENT will take affirmative action to ensure that applicants are employed and that
employees are treated during employment without regard to their race, religion, color, national
origin, sex, sexual orientation, gender identity, age or disability. Such action shall include, but not
be limited to the following; employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensations; and selection for
training, including apprenticeship. The RECIPIENT agrees to post in conspicuous places, available
to employees and applicants for employment, notices setting forth the provisions of this non-
discrimination clause.
b. The RECIPIENT will, in all solicitations or advertisements for work placed by or on behalf of the
RECIPIENT: state that all qualified applicants will receive consideration for employment without
regard to race, religion, color, national origin, sex, sexual orientation, gender identity, age or
disability.
¢. The RECIPIENT will send to each labor union or representative of workers with which he has a
collective bargaining agreement or other contract or understanding, a notice advising the said labor
union or workers' representative of the RECIPIENT's commitments under this section, and shall
post copies of the notice in conspicuous places available to employees and applicants for
employment. The RECIPIENT will take such action with respect to any contract, subcontract or
purchase order as the CABINET or FHWA may direct as a means of enforcing such provisions,
including sanctions for noncompliance.
d. The RECIPIENT will comply with all provisions of Executive Order No. 11246 of September 24,
1965 as amended, and of the rules, regulations and relevant orders of the Secretary of Labor.
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e. The RECIPIENT will furnish all information and reports required by Executive Order No. 11246
of September 24, 1965, as amended, and by the rules, regulations and orders of the Secretary of
Labor, or pursuant thereto, and will permit access to the PROJECT books, records and accounts
by the CABINET or FHWA and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations and orders.
f. In the event of the RECIPIENT's noncompliance with the nondiscrimination clauses of this
Agreement or with any of the said rules, regulations or orders, this Agreement may be cancelled,
terminated or suspended in whole or in part and the RECIPIENT may be declared ineligible for
further government contracts or federally-assisted construction contracts in accordance with
procedures authorized in Executive Order No. 11246 of September 24, 1965, as amended, and
such other sanctions may be imposed and remedies invoked as provided in or as otherwise
provided by law.

g. The RECIPIENT will include the provisions of paragraphs (1) through (7) of section 202 of

Executive Order 11246 in every contract, subcontract or purchase order unless exempted by rules,

regulations or orders of the Secretary of Labor, issued pursuant to section 204 of Executive Order

No.11246 of September 24, 1965, as amended, so that such provisions will be binding upon each

contractor, subcontractor, consultant or vendor. The RECIPIENT will take such action with respect

to any contract, subcontract or purchase order as the CABINET or FHWA may direct as a means
of enforcing such provisions including sanctions for noncompliance; provided, however, that in the
event a RECIPIENT becomes involved in, or is threatened with, litigation with a contractor,
subcontractor or vendor as a result of such direction by the CABINET or FHWA, the RECIPIENT
may request the United States to enter into such litigation to protect the interests of the United

States.

Section 26. Disadvantaged Business Enterprise (DBE) Requirements. An applicant DBE firm must
be given consideration for participation in the PROJECT and a DBE goal shall be set by the CABINET for
work on the PROJECT. The CABINET shall review and approve the DBE goal based on CABINET
processes and procedures. Any participating DBE firm must be certified as a DBE firm and be prequalified
with the CABINET. The RECIPIENT agrees to comply with the DBE Requirements contained within 23
CFR 635 Subpart A, Section 1101(b) of Public Law 108-59, Chapter 3 of Title 49 USC and 49 CFR Part 26

to ensure equal opportunity to socially and economically disadvantaged small businesses.

Assurance. The contractor, subrecipient or subcontractor shall not discriminate in the performance
of this AGREEMENT. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of contracts assisted by the United States Department of Transportation. Failure
by the contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other allowable remedy the CABINET deems appropriate. Each
contract signed with a contractor (and each subcontract the prime contractor signs with a subcontractor)

must include this provision.
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DBE Prompt Payment Requirement. The contract between the RECIPIENT and the contractor
shall include a contract provision that requires the contractor to comply with 49 CFR 26.29 and pay its
subcontractors within then (10) working days from receipt of each payment RECIPIENT makes to the
contractor. The RECIPIENT shall prohibit the contractor from withholding retainage on any subcontract on
this PROJECT to ensure prompt and full payment from the contractor to the subcontractor within 30 days
after the subcontractor's work is satisfactorily completed.

Section 27. Prohibited Interest. No member, officer, or employee of the CABINET or the
RECIPIENT during his tenure or for one (1) year thereafter shall have any financial interest, direct or
indirect, in this AGREEMENT or the proceeds thereof as identified in KRS 45A.340. The CABINET and
the RECIPIENT shall comply with the requirements of the Executive Branch Code of Ethics KRS Chapter
11A. No member, officer, or employee of the CABINET or RECIPIENT shall collude or lobby on behalf of

this PROJECT without penalty, including but not limited to suspension or debarment.
Section 28. Covenant Against Contingent Fees. The RECIPIENT warrants that no person, selling
agency or other organization has been employed or retained to solicit or secure this AGREEMENT upon

an agreement or understanding for a commission, percentage, brokerage, or contingent fee. For breach
or violation of this warranty, the CABINET shall have the right to annul this AGREEMENT without liability
or, in its discretion, to deduct from the compensation, or otherwise recover, the full amount of such
commission, percentage, brokerage, or contingent fee.

Section 29. Interest of Members of or Delegates to Congress. No funding has been or will be paid

to a member or delegate to the Congress of the United States in connection with the awarding of this
Federal contract. Nor shall any member of or delegate to the Congress of the United States receive any
benefit arising out of this Federal contract.

Section 30. Standards for the Treatment of Historic Properties. Projects including but not limited

to Historic preservation, impacting properties on or eligible for the Nation register of Historic Places shall

meet applicable Secretary of the Interior's Standards for the Treatment of Historic Properties, the Standards
and Guidelines for Archeology and Historic Preservation, and all other applicable federal or state historic
property requirements prior to the payment of any monies under this AGREEMENT.

Section 31. Maintenance as Public Facilities. The RECIPIENT agrees to maintain the facilities in

an acceptable condition and for a public purpose in accordance with the Maintenance Plan (Attachment B,
attached hereto and made a part of this AGREEMENT). In addition, any applicable landscaping in any
project shall be maintained in an acceptable condition to include mowing, trimming, or other maintenance.
In the event that the property is not maintained as a public facility, the RECIPIENT shall reimburse the
FHWA for all proceeds provided for in this PROJECT including any applicable interest, unless such change
in use is approved in writing by the CABINET and FHWA, if applicable.

Section 32. Americans with Disabilities Act. The RECIPIENT agrees to comply with the provisions
of the Americans with Disabilities Act of 1990 (ADA) and Section 504 of the Rehabilitation Act of 1973, P.L.
93-112, and other applicable Federal regulations relating hereto, issued by the U.S. Department of
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Transportation. ADA prohibits discrimination against otherwise qualified individuals under any program or
activity receiving Federal financial assistance covered by this AGREEMENT and imposes requirements
that affect the design, construction, and maintenance of all transportation projects, to provide access to all
facilities.

Section 33. Applicable Laws. This AGREEMENT shall be in accordance with the laws of the
United States Department of Transportation, Federal Highway Administration, the United States of America,

and the Commonwealth of Kentucky.
Section 34. Hold Harmless Clause. To the extent permitted by law, the RECIPIENT shall indemnify

and hold harmless the FHWA and the CABINET and all of its officers, agents, and employees from all suits,

actions, or claims of any character arising from any injuries, payments or damages received or claimed by

any person, persons, or property resulting from implementation of any phase of the PROJECT or occurring

on or near the PROJECT site.
Section 35. Contract Completion. The RECIPIENT is responsible for ensuring that all PROJECT

construction activities have been completed and is responsible for providing all of the necessary paperwork
as required by the construction contract. This involves conducting a pre-audit of all contract items and
associated paperwork. When complete, the RECIPIENT’s project engineer in responsible charge of the
PROJECT shall notify the CABINET the PROJECT is ready for final inspection. The RECIPIENT will
conduct, document and submit to the CABINET a field inspection to verify completion of the work in
substantial conformance with the AGREEMENT. The RECIPENT's project manager shall certify the
PROJECT was constructed in accordance with the plans and specifications and that the contractor has
paid all suppliers and subcontractors in full.

In accordance with 2 CFR 200, the RECIPIENT shall maintain all PROJECT records for three (3)

years after final payment.
Section 36. Audit and Inspection. The RECIPIENT, contractor and any subcontractors shall permit

the CABINET, the Comptroller General of the United States and the Secretary of the United States
Department of Transportation, or their authorized representatives, to inspect and approve all phases of the
PROJECT and all relevant PROJECT data and records, including any audit(s) of the RECIPIENT pertaining
to the PROJECT.

The RECIPIENT hereby acknowledges its duty to the CABINET to determine whether it is subject
to the Single Audit Act of 1984, P.L. 98-502, and the Single Audit Act Amendments of 1996, P.L. 104-156.
The RECIPIENT shall follow 2 CFR 200. In Accordance with 2 CFR 200 Subpart F, If the RECIPIENT has
expended more than $750,000 in Federal funding from all sources in the RECIPIENT's fiscal year, the
RECIPIENT shall provide the CABINET copies of their 2 CFR 200 Subpart F audit reports within 9 months
of their fiscal year end.

The RECIPIENT hereby acknowledges it is responsible to inform any entity it intends to hire or use
as a contractor, as defined in KRS 45A.030(9), that the contracting agency, the Finance and Administration
Cabinet, the Auditor of Public Accounts, and the Legislative Research Commission, or their duly authorized
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representatives, shall have access to any of the contractor's books, documents, papers, records, or other
evidence, which are directly pertinent to this AGREEMENT for the purpose of financial audit or program
review. Furthermore, any of the contractor's books, documents, papers, records or other evidence provided
to the contracting agency, the Finance and Administration Cabinet, the Auditor of Public Accounts, or the
Legislative Research Commission which are directly pertinent to the AGREEMENT shall be subject to
public disclosure regardless of the proprietary nature of the information, unless specific information is
identified and exempted and agreed to by the Secretary of the Finance and Administration Cabinet as
meeting the provisions of KRS 61.878(1)(c) prior to the execution of the AGREEMENT. The Secretary of
the Finance and Administration Cabinet shall not restrict the public release of any information, which would
otherwise be subject to public release if a State government agency were providing the service.

Section 37. Campaign Finance. The RECIPIENT shall certify that the contractor swears under the
penalty of perjury, as provided by KRS 523.020, that neither he/she nor the entity which he/she represents

has knowingly violated any provisions of the campaign finance laws of the Commonwealth, and that the

award of a contract to him/her or the entity which he/she represents will not violate any provisions of the
campaign finance laws of the Commonwealth.

Section 38. Violations. Pursuant to KRS 45A.485, the RECIPIENT shall certify that all contractors
shall reveal to the CABINET any final determination of a violation within the previous five (5) year period
pursuant to KRS Chapter 139, 136, 141, 337, 338, 341 and 342. These statutes relate to the State sales
and use tax, corporate and utility tax, income tax, wages and hours laws, occupational safety and health
law, unemployment compensation law, and workers compensation insurance law, respectively.

The RECIPIENT shall certify that all contractors agree to be in continuous compliance with the
provisions of KRS Chapters 136, 139, 141, 337, 338, 341 and 342 for the duration of this AGREEMENT.
Failure to reveal a final determination of a violation of the referenced statutes or to comply with these
statutes for the duration of this AGREEMENT shall be grounds for the cancellation of the contract or
subcontract and disqualification of the contractor from eligibility for future State contracts for a period of two

(2) years.
Section 39. Personal Service Contracts and Memoranda of Agreement. If this AGREEMENT

comes under the purview of KRS 45A.690 - 45A.725, payments on personal service contracts and
memoranda of agreement shall not be authorized for services rendered after disapproval of the Government
Contract Review Committee unless the decision of the committee is overridden by the Secretary of Finance
and Administration Cabinet or agency head, if the agency has been granted delegation authority.

Section 40. Disputes. Any dispute concerning a question of fact in connection with the work, not
disposed of by agreement between the RECIPIENT and the CABINET, shall be referred to the Secretary
of the Transportation Cabinet of the Commonwealth of Kentucky, or his duly authorized representative,
whose decision shall be final. Regulations concerning any claims to be filed by a contractor are referenced
in 23 CFR 635.124.
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Section 41. Agreement Change. Any proposed change to the Scope of Work or time extension to
this AGREEMENT shall comply with 23 CFR 635.120 and 635.121 and shall be evidenced in writing at the
mutual consent of the RECIPIENT and the CABINET.

Section 42. Termination. The CABINET may cancel all reimbursements under this AGREEMENT
at any time deemed to be in the best interest of the CABINET by giving thirty (30) calendar days written
notice of such cancellation to the RECIPIENT. If reimbursement under this AGREEMENT is canceled
under this section by reason other than violation of this AGREEMENT or any applicable law by the
RECIPIENT, its agents, employees and contractors, the CABINET shall reimburse the RECIPIENT

according to the terms hereof for all expenses incurred under this AGREEMENT to the date of such
cancellation of reimbursement. The RECIPIENT may seek to cancel its obligations under this
AGREEMENT at any time deemed to be in the best interest of the RECIPIENT by giving thirty (30) calendar
days written notice of such request to the CABINET. If the CABINET agrees to allow the RECIPIENT to
cancel the PROJECT or cancel its obligations under this AGREEMENT, the RECIPIENT shall reimburse
the CABINET for all Federal funding reimbursements made under this AGREEMENT.

Section 43. Resolution. The RECIPIENT shall pass a resolution authorizing the Mayor to sign this
AGREEMENT on behalf of the RECIPIENT. An acceptable Resolution shall contain the Project name,
description, amount of funds being provided and an acknowledgement that the RECIPIENT agrees to ratify
and adopt all statements, representations, warranties, covenants, and agreements contained in the
AGREEMENT. Furthermore, by accepting the funds the RECIPIENT agrees to all terms and conditions
stated in the AGREEMENT. A copy of the resolution shall be attached to the AGREEMENT (Attachment
C) and returned to the CABINET prior to full execution of this PROJECT.
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IN TESTIMONY WHEREOQF, the parties have hereto caused this AGREEMENT to be executed upon
signature by their proper officers and representatives.

KENTUCKY TRANSPORTATION CABINET

Approved as to form and legality: Commonwealth of Kentucky
Attorney Greg Thomas, Secretary
Transportation Cabinet Transportation Cabinet

Date: Date:

LOCAL PUBLIC AGENCY

Approved as to form and legality: Louisville Metro Government
-
; . cYy ;
7

Assistant Jefferson County Attorney

Date: /\\\\-’\\\ Date: e %5 -/ ?)
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ATTACHMENT A
SCOPE OF WORK AND BUDGET SUMMARY

Scope of Work:
All federally-funded projects are set up in phases (design, ROW, utilities, construction). No work can begin on any

phase of a project until the CABINET provides a written notice to proceed for that phase. Funding for this project will
be programmed with FHWA as each phase is approved. Effective December 26, 2014, FHWA requires a project end
date for each federal project phase programmed. As each phase of the project is programmed with FHWA a
supplemental agreement will be sent to the project sponsor to add the funding and adjust the project end date. Any
expenditure incurred by the project sponsor after the end date will not be eligible for reimbursement. If the project
sponsor requires an extension, they must notify the Administering Office thirty (30) days before the project end date.

Restripe and upgrade sidewalks along 4th Street from Chestnut to Broadway in downtown
Louisville.

Supplemental #C — Adds programmed construction funding and revises Attachment A as follows:

1. The Agreement numbered PO2-628-1600003726 made and entered into by and between the Kentucky
Transportation Cabinet (KYTC) and the Recipient is hereby modified to decrease Design Phase of the
project by $88,925 for a new Design Phase federal award of $145,075 to be matched with $36,269 in
local funds for a new TOTAL PROJECT Design Phase amount of $181,344;

2. The $88,925 will be transferred to the Construction Phase of the project to be utilized for Construction
Monitoring/Inspection duties. Federal construction dollars will be raised to $1,376,345 with a local
match of $344,086, taking the TOTAL PROJECT Construction Phase to $1,720,431.

3. There is no increase in the total amount of funding.

Phase of Work Federal Funds Match Fotal iit;?:te pek
Design (programmed) $145,075 $36,269 $181,344
Construction (programmed) $1,376,345 $344,086 $1,720,431
TOTAL PROJECT BUDGET $1,521,420 $380,355 $1,901,775
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ATTACHMENT B

ATTACH A RESOLUTION HERE

A sample resolution is included here

SAMPLE RESOLUTION

Whereas, the federal-aid highway program state administered funding was awarded the amount of

$1,621,420, and

Whereas this amount will be authorized in phases as federal requirements are met for the 4th Street from

Chestnut to Broadway Project, and

Whereas, Louisville Metro Government does hereby authorize Mayor to sign

the above mentioned Agreement, as well as any other necessary documents relating to the project.

The vote taken on said Resolution, the result being as follows:

Motion Carried - Yes No (Please circle one)

Signature Date

Title

Witness
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ATTACHMENT C

PERSON IN RESPONSIBLE CHARGE

Upon federal-aid project delegation to the RECIPIENT by the CABINET, the undersigned hereby certifies
the following, to the best of his or her knowledge and belief, on behalf of the RECIPIENT:

1. Pursuant to 23 CFR 635.105(c) (4), the RECIPIENT acting as a subrecipient of federal transportation
funds must provide an employee of that agency, who is available full time, to be in responsible charge
of the PROJECT. The individual in responsible charge of the PROJECT is held accountable for
ensuring that all applicable Federal and State regulations are followed on the PROJECT. This person
will have the authority and resources to manage the PROJECT and will be the primary point of contact
with the CABINET. This person may be the project engineer provided that the project engineer is a full-
time employee of the RECIPIENT. If the project engineer is a consultant, the person in responsible
charge must be a full-time employee of the RECIPIENT.

2 The undersigned and the designated RECIPIENT's person in responsible charge of this
PROJECT has read and understands the contract administration and inspection responsibilities
described in the CABINET's Federal-Aid Highway Program Project Development Guide for Local
Public Agencies (LPA Guide).

3. The undersigned will carry out this PROJECT in accordance with the applicable Federal and
State laws and associated regulations identified in the LPA Guide.

4, The undersigned will enforce compliance with the above-mentioned laws, regulations, policies,
and guidelines by its consultants, contractors, and subcontractors.

5, The undersigned certifies the designated person in responsible charge will:
e Have the ability to visit the PROJECT or attend meetings related to the PROJECT as needed.
¢ Be responsible for ensuring that the PROJECT is delivered on time in accordance with established
milestones and the terms of the contract between the RECIPIENT and the CABINET.
6. In accordance with the requirements outlined above, RECIPIENT has selected the following
individual as the person in responsible charge for the PROJECT:

Name: Position with RECIPIENT:
E-mail: Phone:
Signature:
7. Should the RECIPIENT require a change to the Person in Responsible Charge, they will notify

the CABINET, designate a new Person in Responsible Charge, and resubmit the Attachment C
within 7 days of the change. The new Attachment C will be incorporated into this Agreement
upon approval by the CABINET.

Mayor/CJE Date
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PERSON IN RESPONSIBLE CHARGE

Upon federal-aid project delegation to the RECIPIENT by the CABINET, the undersigned hereby certifies
the following, to the best of his or her knowledge and belief, on behalf of the RECIPIENT:

1.

Pursuant to 23 CFR 635.105(c) (4), the RECIPIENT acting as a subrecipient of federal transportation
funds must provide an employee of that agency, who is available full time, to be in responsible charge
of the PROJECT. The individual in responsible charge of the PROJECT is held accountable for
ensuring that all applicable Federal and State regulations are followed on the PROJECT. This person
will have the authority and resources to manage the PROJECT and will be the primary point of contact
with the CABINET. This person may be the project engineer provided that the project engineer is a full-
time employee of the RECIPIENT. If the project engineer is a consultant, the persen in responsible
charge must be a full-time employee of the RECIPIENT.

The undersigned and the designated RECIPIENT’s person in responsible charge of this
PROJECT has read and understands the contract administration and inspection responsibilities
described in the CABINET's Federal-Aid Highway Program Project Development Guide for Local
Public Agencies (LPA Guide).

The undersigned will carry out this PROJECT in accordance with the applicable Federal and
State laws and associated regulations identified in the LPA Guide.

The undersigned will enforce compliance with the above-mentioned laws, regulations, policies,
and guidelines by its consultants, contractors, and subcontractors.

The undersigned certifies the designated person in responsible charge will:

e Have the ability to visit the PROJECT or attend meetings related to the PROJECT as needed.

¢ Beresponsible for ensuring that the PROJECT is delivered on time in accordance with established
milestones and the terms of the contract between the RECIPIENT and the CABINET.

In accordance with the requirements outlined above, RECIPIENT has selected the following

individual as the person in responsible charge for the PROJECT:

N :
ame Imcs /”O-y‘ﬁqrd

Position with RECIPIENT: Eﬂ . Ia:
Sr Neer

E-mail:

:sornfr. Maynard @ fo-ai.w-””f&y- qov Fhone; 5062- 574 - 47584

Signature: } M

Should the RECIPIENT require a change to the Person in Responsible Charge, they will notify

the CABINET, designate a new Person in Responsible Charge, and resubmit this form within 7

7 4
days of the change.
{‘;" J'-"f"f-': {J; f oy {:{ e / 4
../{:&“/ u {"L{’{}.,/‘_-“ - z{;-..?' If‘:_,—‘__a 4;{}’. _ / / Y; *'}r{l'
Mayor/CJE £ !{;- Date
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ATTACHMENT D
MAINTENANCE PLAN
The project sponsor will maintain the project for public use.
<ADDITIONAL INFORMATION AND PLAN NEEDS TO BE ADDED>

If a useful life date has been provided through consultation with FHWA it must be identified and
included in the Maintenance Agreement.
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ATTACHMENT E
PAYMENT REQUEST
Project Type: CMAQ [ | SRTS [ I nsB [ ] e [ ] TAaP [l
Vendor Name: Louisville Metro Government Vendor Invoice No: 91487-001
Vendor Address: Date of Request:
Billing Period Time covered by this
Service From — Service To request, not the entire
(MM/DD/YY): project
Contact Name: Contract Number: 1600003726
Contact Title: Authorization Number: 91487
Telephone Number: Federal Numbers: 20.205 (CFDA), 4001-004D |
Contract Gonfrat
Contract (Federal)
. Current (Federal)
Budget Line Item (Federal) Amount
. Request Amount
Amount Paid To R .
Bats emaining
Design (Total $0,000) $0.00 $0.00 $0.00 $0.00
Construction (Total $0.00) $0.00 $0.00 $0.00 $0.00
SubTOTALS $0.00
+20% Required Match $0.00
GRAND TOTAL Paid by LPA $0.00
Vendor Certification
| hereby certify that the commodities or services specified have been furnished to the -
Commonwealth of Kentucky; that the quality and the prices conform to the proposal and ~ >8"2ture
purchase order or contract; that payment, in whole or in part, has not been received from
Print Name

KYTC or any other source; that all materials for which we seek reimbursement adhere to

the federal Buy America provisions; that all materials testing related to this project
follows the KYTC materials testing specifications; and that all records relating to these T2

reauirements have been included in the proiect file.
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